TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

3 Produced by NASA/GODDARD SPACE FLIGHT CENTER

CATS on 8/22/00 REQUEST FOR TASK PLAN / TASK ORDER
D

AMENDMENT
QSS Group, Inc. _ NAS5-99124 ? @ 1 410-287-17-11-89 99
TASK TITLE Task End Date:

MAP Electrlcal Servmzj for OBSERVATORY I&T 9/30/00

ASSISTANT TECH CAL REPRES NTATIVE OR TASK MONITORY)
Lisa Bartusek

DATE _
3]23)2000 565 410.4 301-286-1311

BRANCH HEAD DATE CODE PHONE
Paul Bryant 00 Coin / @,W J‘— 7’/ ?’3 204 ¥ 565 301-286-7897
CONTRACTING OFFICER'S TECHMGAL REPRESENTATIVE (COTR) 'DATE ~ CODE PHONE
WBobert S. Lebair, Jr. 2 4. Clask 3)23/60 | se0 301-286-6588
FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? | CONTRACTING OFFICER'S QUALITY REP. DESIGNATED AM %
(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK)

@ YES Larry Moore

The contractor shall identify and explam the reason for any devratrons ' 'exceptro'ns ( To be compleied by Cotréct/r;g Offlcer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications.
. . Date: WAR 28 m

The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task. @ N (O YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. @rNo OYEs ONA
Government Furnished Property/Facilities: (ONO @ YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Onsite Performance: (ONO @ YES If yes: @ TOTAL (O PARTIAL

) If partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached: ®no (O VYES
Hightlighted Contract Clauses: (To be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the effective date of
this task order shal be April 1, 2000. ,

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

(O No. 1 { No.2 @ No.3 {0 No. 4 (O No.5
Cost 10% 50% 25% 25% 10%
Schedule 15% 25% 25% 50% 45%
Technical 75% 25% 50% 25% 45%

(To be completed by Contracting Officer)

The target cost of this task order is $247 ,819

The target fee of this task order is 12,035

The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of the contractis  $259,854

The maximum fee is $17 ,589
The minimum fee is $0.

09 CONTRACTING OFFICER

TYPED NAME OF CONTRACTING OFFICER

THIU TASK A SIGNMENT s

ALl
£

SIGNAT!

Tr SK ASSIGNMENTS ANBLRAHE

DATE

AUTHORIZED SIGNATURE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REPRESENTIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
3 Produced by . NASA/GODDARD SPACE FLIGHT CENTER

CATS on 4/3/00 :
" REQUEST FOR TASK PLAN / TASK ORDER Page 2
] 7 “\ C “.._-\.‘T. qr
TASK NO AMENDMENT
QSS Group, Inc. NAS5-99124 231
Applicable paragraphs from contract Statement of Work:
STATEMENT OF WORK: (See page 3)

PERFORMANCE SPECIFICATIONS:

All activities involving Flight Hardware shall be in compliance with and adhere to the procedures specified in (1) MAP Quality Manual,
MAP-MSN-MGMT-22 and appendicies thereto, and (2) MIL-STD-1773. All documentation shall be configured in accordance with the MAP
Configuration Management Plan, MAP-MSN-MGMT-21. All activities shall be in accordance with Goddard safety and engineering standards,
procedures and guidelines.

Technicians shall be ESD, Crimping and Soldering certified throughout performance period.

APPLICABLE DOCUMENTS:

(1) MIL-STD-1773

(2) MAP Quality Manual, MAP-MSN-MGMT-22 and appendicies thereto
(3) MAP Configuration Plan, MAP-MSN-MGMT-21

(4) GSFC [SO 9000 ’

MILESTONES/DELIVERABLES AND DATES:

Absolute

Due Date = Milestone/Deliverable Description

6/15/00  TRS and Microwave System PRT Harness Dressing

6/15/00 Spacecraft Integration services

6/15/00 Microwave System integration

6/21/00 Flight Fuse Plug fabrication, verification and integration

8/1/00 Observatory environmental test prep services

Relative

Due Date Milestone/Deliverable Description
PERFORMANCE STANDARDS:

Schedule: On-time delivery/completion of the deliverables/milestones

Technical:  ATR's acceptance of each of the deliverabies

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Lisa Bartusek, building 29, Room 150

GSFC FORM 703-1845a
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TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

Contract NAS5-99124

STATEMENT OF WORK:

Task# 231

This is a follow-on to Task 187 and Task 61 under this contract. Anticipated start date is
4/1/00.

All MAP PRT shielding on the TRS and microwave system are to be completed by the contractor
to meet specifications and schedule requirements. Additionally, after the cold-vibe-cold test the
harness dressing for the microwave system will be completed.

Contractor shall provide for completion of the observatory environmental testing preparations
started under Task 187. These preparations include GSE harness fabrication and verification;
test thermal hardware bonding, wiring, harness routing and terminations;

Instrument and spacecraft harness integration, lead shielding after integration, and harness
readiness for environmental testing are to be completed to meet the technical and schedule

requirements.

The contractor shall provide services to fabricate, verify and integrate flight fuse plugs and trim
resistor brackets to the spacecraft according to documentation provided by the MAP Electrical

‘Systems Engineer.

The contractor shall provide services for the electrical system integration and testing for the
Microwave Anisotropy Probe (MAP) spacecraft and instrument, both individually and as an
Observatory. These services shall include the responsibility for extensive trouble shooting of the
MAP Electrical Subsystem and associated components, the execution of test procedures and test
scripts, as well as the identification, explanation and resolution of problems encountered during

testing.
The following specific activities are required:

» Maintain a daily updated event log on all activities performed each day for the
purpose of documentation of activity status and historical events.

e Attend daily standup meetings. Obtain priorities of technical support required for
the electrical system.

s Provide extensive and comprehensive trouble shooting on identified issues within

the electrical system and identify specific problem(s). Report results (written or
verbal as required by the ATR) to ATR or other identified leads for the activity.

e As a member of the testing team implement test procedures/test scripts, and
‘provide written test reports following the test to the task ATR.

e Participate in all testing for the MAP instrument and spacecraft, which involves the
electrical system.

GSFC FORM 703-1845a
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TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

Contract NAS5-99124

STATEMENT OF WORK:

Task #: 231

e Serve as the trained electrical technician(s) for using the various electrical
equipment such as: Attenuators, O/E Converters, Power Meters, Optical Time
Domain Reflectometers (OTDR), Oscilloscope, Multi-Meters, etc.

GSFC FORM 703-1845a



